



South African Revenue Service

**PROCUREMENT
CENTRE**

Office
Pretoria

Enquiries
Mr. Andre Taljaard

Telephone
(012) 422-6821

Facsimile
(086) 612 - 5232

Room
Linton House , Ground
Floor, Brooklyn Bridge ,
Pretoria

Reference
RFP 01/2019

Date
28 October 2019

South African Revenue Service
Pretoria Head Office
570 Fehrsen Street
Brooklyn Bridge
Pretoria
P O Box 2127, Groenkloof, 0027
Telephone (012) 422-4000
tenderoffice@sars.gov.za

Dear Sir/Madam,

REQUEST FOR AN EXTENSION (5 months ending 31 March 2020)	PROVISION OF A PRODUCT MANAGEMENT AND TRACK AND TRACE SOLUTION FOR CIGARETTES
---	--

CLOSING DATE EXTENSION

ORIGINAL CLOSING DATE ; **20 June 2019 at 11:00 AM**
EXTENDED CLOSING DATE : **30 August 2019 at 11:00 AM**
EXTENDED CLOSING DATE : **31 October 2019 at 11:00 AM**
NEW CLOSING DATE : **31 March 2020 at 11:00 AM**

**NEW PERIOD FOR BIDDERS
TO SUBMIT WRITTEN QUESTIONS** : **24 October 2019 to 18 January 2020**

**NEW PERIOD FOR SARS RESPONSE
TO BIDDER'S WRITTEN QUESTIONS** : **30 October 2019 to 18 January 2020**

TENDER NUMBER : **RFP 01/2019**

Please note that the closing date for the abovementioned bid has been extended to Tuesday 31 March 2020 at 11H00.

- a) The name and address of the bidder
- b) BID Number – **RFP 01/2019**
- c) New revised Closing date – **31 March 2020 at 11H00 am**
- d) New revised period for Bidders to submit written questions is extended to **18 January 2020**

1. All bids must be submitted in original, hard copy format and CD format;
2. Bid documents may either be posted to the Tender Office-SARS Procurement Department, Linton House, 570 Fehrsen Street, Brooklyn, Pretoria, 0181 or placed in the tender box at the main entrance at the aforesaid address;
3. Bid documents will only be considered if received by SARS before the closing date and time, regardless of the method used in point 2 above;
4. Late bids will not be accepted.

The bid documents must be completed fully.

The extension for a period of five (05) months, ending 31 March 2020, is requested for the following reason:

Following on from the issuing of the Track and Trace tender which is scheduled to close on 31 October 2019, SARS Commissioner has requested that an independent assurance review be carried out on the whole Track and Trace project. The review process is currently underway and the extension is to allow for this review process to run its course.

Yours faithfully

A handwritten signature in black ink, appearing to be 'Deliwe Rampa', is written over a circular stamp or seal.

**Acting Group Executive: Procurement
Ms Deliwe Rampa**